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Homes and Neighbourhoods
222 Upper Street, N1 1XR

Key Decision Report of the Corporate Director of Homes and Neighbourhoods

Officer Key Decision Date: 29 September 2021 Ward(s): All

Delete as
appropriate

Part-exempt Non-exempt

THE APPENDIX TO THIS REPORT IS NOT FOR PUBLICATION 

SUBJECT: Contract Award for Specialist Adaptations including 
Installations and Repairs for Disabled Residents

1. Synopsis

1.1 This report seeks approval for the award of the Specialist Adaptations including Installations 
and Repairs for Disabled Residents contract. On 21 January 2021, the Executive gave 
delegated authority to the Corporate Director of Homes and Neighbourhoods to award this 
contract in consultation with the Executive Member for Housing and Development.

1.2 The Specialist Adaptations including Installations and Repairs for Disabled Residents contract is 
to be awarded to two contractors for an initial period of 24 months with an optional extension 
of 24 months in increments of up to 12 months each. The total estimated aggregate value of 
this contract is £5,800,000 (£1,450,000 per annum).

2. Recommendation

2.1 To approve the contract award for Specialist Adaptations including Installations and Repairs for 
Disabled Residents as outlined in this report to:

 EffectAble Construction Services Limited
 Morgan Sindall Property Services Limited

For an initial period of 24 months from 1 November 2021 with a right for the council, in its 
absolute discretion, to extend for two periods of up to 12 months each.
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3. Date the decision is to be taken:

29 September 2021

4. Background  

4.1 The Council has a tenanted housing stock of approximately 25,000. Tenants or household 
members may have disabilities that require their home to have adaptions carried out in order 
to maintain independent living or allow carers to provide caring duties within the home. In 
addition, repairs are carried out to existing installations where required.

The Council is procuring two contractors to deliver specialist adaptations including installations 
and repairs for disabled residents in its tenanted properties. Historically there was only one 
contractor delivering adaptation installations and repairs. However, given the high profile 
nature of the work involved, the duration of some of the works, the current market volatility 
and the return of the Private Finance Initiative (PFI2) properties, it is deemed most feasible to 
have two contractors. Benchmarking was also undertaken with five other local authorities and 
best practice demonstrated having two contractors within this area of work. This will ensure 
continuity of the service for vulnerable tenants, adequate management of work volumes and a 
high level of service delivery.

This contract is for the delivery of specialist adaptations including the installation of level 
access showers and/or wet rooms, overbath showers, kitchen modifications for accessibility 
and repairs to existing installations. Previously safety works were being delivered by the 
contractor, however upon review it was considered that safety works can be insourced, in 
order to ensure that as many services as possible are carried out in-house where practicable. 
Going forward all safety works will be delivered by the in-house repairs team as this is not 
considered specialist works, as the bulk of the works are carpentry. Safety works are 
predominantly carried out to ensure that properties are made as safe as possible to prevent 
climbing that could pose a risk to life, particularly for young children with special needs. Works 
include the installation of lockable window restrictors, bannister to ceiling height spindles and 
high level fences with anti-climb rollers.

The Occupational Therapy Team within the People Directorate assess residents’ needs and 
make recommendations for any adaptations following referrals to their team. These 
recommendations are then submitted to the Adaptations Team within the Repairs service, who 
will attend the property to survey how the recommended adaptations can be implemented. 
Following the survey a specialist scale drawing is made of the adaptations required and is 
allocated to the contractor to carry out the works.

4.2 This contract has been procured to replace an existing expiring contract. Several options were 
considered for adaptations works, including insourcing that is partially going to be delivered in-
house in respect of safety works. Third party frameworks were also considered, however a 
competitive tender process was considered most effective at this time for the adaptations 
works.

4.3 On 21 January 2021, the Executive approved a strategy for the procurement of a new contract 
for the provision of Specialist Adaptations including Installations and Repairs for Disabled 
Residents. The contract was advertised by the council on the London Tenders Portal and Find a 
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Contract. As the contract value was above the threshold for EU purposes, a notice was also 
posted in Find a Tender (FTS).

4.4 This procurement has been conducted in line with the Council’s procurement rules and the
Public Contracts Regulations 2015. The procurement was conducted using the ‘one stage’ open 
procedure.  

4.5 The contract is to be awarded to the Most Economically Advantageous Tender based on the 
award criteria set at 70% quality (of which 20% was social value) and 30% cost. Tenderers 
were required to achieve a minimum standard of a score of three (3) or above for each of the 
suitability assessment questions in order to have their method statements assessed. Tenderers 
were then required to achieve a minimum quality standard score of three (3) or above for each 
of their method statement questions in order to have the cost element of their tender 
evaluated.

4.6 Following the advertisement of the contract, nine (9) organisations submitted a bid. Five
(5) out of the nine (9) organisations scored three (3) or more for the suitability assessment 
questions and went on to have their method statements scored. Two (2) organisations 
achieved a minimum quality standard score of three (3) or above for each of their method 
statement questions and went on to have the cost element of their submission evaluated.

The quality element was divided into the following sub criteria:

 Proposed approach to Social Value and promoting opportunities for local residents, 
including reducing carbon footprint (20%)

 Proposed approach to customer service and diversity (10%)
 Proposed approach to varying work volumes and priorities (10%)
 Proposed approach to health and safety (10%)
 Proposed approach to quality management (10%)
 Proposed approach to mobilisation, resourcing and service delivery (10%)

The cost element was divided into the following sub-criteria:

Percentage 
breakdown Description

10% Rates and prices tendered in section 3 of this Price Framework 
‘Adaptations Basket Rates’

7% Percentage adjustments to the NHF Disabled Adaptation Works Version 7.1 

8% Percentage adjustments to the NHF Schedule of Rates for Responsive 
Maintenance and Void Property Works Version 6.1 

2%

DAYWORK – HOURLY CHARGES 

Inside normal working hours 

Multi Skilled/Trades Person
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1%

DAYWORK – PERCENTAGE ADDITIONS

Percentage adjustment for materials 

1%

DAYWORK – PERCENTAGE ADDITIONS

Percentage adjustment for plant and equipment

1% Percentage adjustment for directing and supervising approved Specialists

TOTAL 30%

4.7 The results of the tender evaluation are set out in the attached exempt Appendix 1.

5. Implications

5.1 Financial implications: 
The total 2021-22 budget within Housing Repairs for aids & adaptations is £2.4m. Of which, 
£1.3m relates to the services (as set out in the synopsis) that are subject to this contract 
award.

The estimated contract value for this contract award is £1.45m per annum. Compared to the 
current budget provision (£1.3m), this would give rise to a budget pressure of £0.15m per 
annum.

It is understood that the higher contract costs are due to an increase in the unit price for 
carrying out adaptation works. The previous contractor operated at a rate much lower than 
NHF, which is no longer representative of the current market. As such, the estimated annual 
contract value has increased to reflect a higher unit cost closer to the NHF.   

The Repairs and maintenance procurement strategy paper approved on 21 January 2021 
highlighted the possibility of cost increases when re-procuring services due to changing market 
conditions and to manage these potential increases, the Housing Director of Property Services 
agreed that in the first instance, budget pressures would be controlled through managing 
demand and cash limiting the aids and adaptations annual budget. Any pressures arising, 
which cannot be contained within the aids and adaptations annual budget provision, will need 
to be met from the wider Repairs and maintenance service budget (2021-22 allocation totalling 
£35.2m).

5.2 Legal Implications:

This report seeks approval for the award of the Specialist Adaptations including Installations and 
Repairs for Disabled Residents contracts. On 21 January 2021, the Executive gave delegated 
authority to the Corporate Director of Homes and Neighbourhoods to award these two contracts 
in consultation with the Executive Member for Housing and Development.
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The Specialist Adaptations including Installations and Repairs for Disabled Residents contracts 
are to be awarded to the two named winning contractors (EffectAble Construction Services 
Limited and Morgan Sindall Property Services Limited) for an initial period of 24 months with an 
optional extension of 24 months in increments of up to 12 months each. The total estimated 
aggregate value of this contract is £5,800,000 (£1,450,000 per annum).

The council has statutory duties in respect of the carrying out of adaptations to the homes of
disabled residents under section 29 of the National Assistance Act 1948, section 2 of the
Chronically Sick and Disabled Persons Act 1970 and the Care Act 2014. The Council has power
to enter into contracts for the carrying out of adaptations for disabled persons under section 1
of the Local Government (Contracts) Act 1997.

The estimated value of the proposed contract for adaptations exceeds the financial threshold
(£4,733,252) for public works contracts for the full application of the Public Contracts
Regulations 2015. Contracts above this threshold must be procured with advertisement in the
Official Journal of the European Union and with full compliance of the Regulations. The
council’s Procurement Rules also require contracts of this value to be subject to competitive
tender. 

The procurement strategy employed, to advertise a call for competition and procure
the service using the two stage restricted a competitive tender process, is in compliance with
the principles underpinning the Regulations and the council’s Procurement Rules.

5.3 Environmental Implications and contribution to achieving a net zero carbon 
Islington by 2030:

Carrying out specialist adaptation installations, repairs and safety works for disabled residents 
has several environmental impacts. During the adaptation installation process, new materials 
will be used as well as energy consumption for the plant and equipment and the works will 
generate waste. In addition, the contractor will be using vehicles to arrive at and deliver 
materials to sites, which will contribute to air pollution (unless electric vehicles are used) and 
congestion.

Provision has been made within the contract specification and contractor selection criteria to 
mitigate impact for each of the above, with reference to relevant legislation and the stipulation 
that the contractor must adhere to the requirement of the Councils Housing HSE Code of 
Conduct for Contractors and appropriate legislation. The contractor should ensure that waste 
materials are kept to a minimum and that waste leaving sites is reused or recycled where 
practicable. The contractor will have a duty of care to ensure that any waste disposal is done 
legally and in alignment with the waste hierarchy.

In addition, contractors have committed to using Euro compliant low or zero emission vehicles 
with view to moving to electric/hybrid vehicles where the charging infrastructure and 
technology is developed enough to support this. Where possible, the contractors will use 
recycled or sustainably produced materials. The use of electric thermostatic showers have been 
shown to save energy by keeping water temperatures  regulated and they have lower flow 
rates, so are more water efficient. Any materials replaced during a repair will be energy 
efficient replacements where compatible.
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5.4 Resident Impact Assessment:

The council must, in the exercise of its functions, have due regard to the need to eliminate 
discrimination, harassment and victimisation, and to advance equality of opportunity, and 
foster good relations, between those who share a relevant protected characteristic and those 
who do not share it (section 149 Equality Act 2010). The council has a duty to have due regard 
to the need to remove or minimise disadvantages, take steps to meet needs, in particular steps 
to take account of disabled persons' disabilities, and encourage people to participate in public 
life. The council must have due regard to the need to tackle prejudice and promote 
understanding. 
 
A Resident Impact Assessment was completed on 13 August 2021 and the summary is included 
below. The completed Resident Impact Assessment is attached as Appendix 2.

It is anticipated that the delivery of this service will not have any negative impact on any 
persons within the protected characteristics groups. The delivery of the contract will have a
positive impact on all residents including those with protected characteristics, as it is designed 
to ensure that tenants and/or other household members are able to maintain independent 
living.

6. Reasons for the decision: 

6.1 The two successful contractors selected for the award of the contract for Specialist Adaptations 
including Installations and Repairs for Disabled Residents, EffectAble Construction Services 
Limited and Morgan Sindall Property Services, achieved the highest overall scores and met or 
exceeded the minimum requirements of the quality criteria of their tender.

7. Record of the decision: 

7.1 I have today decided to take the decision set out in section 2 of this report for the reasons set 
out above.

Signed by:

Corporate Director of Homes and 
Neighbourhoods

Date

Appendices
 Appendix 1 - Tender Evaluation Exempt
 Appendix 2 - Resident Impact Assessment 

Report Author: Laina Thomas
Tel: 020 7527 4011
Email: Laina.Thomas@islington.gov.uk
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Financial Implications Author: Katherine Hau
Tel: 020 7527 2125
Email: Katherine.Hau@islington.gov.uk

Legal Implications Author: 
Clive Sheldon
0207 527 2965
clive.sheldon@islington.gov.uk
8th September 2021
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